



**The Narragansett Electric Company, dba National Grid
Policy 3
Line Extension and Construction Advance
For Commercial, Industrial and Non-Residential Customers**

Quote Date : May 5, 2017
 Name of Complex: Town of Central Falls
 Location: 186 Early St
Central Falls, RI 02863

Name of Customer: Town of Central Falls
 Address: 186 Early St
Central Falls, RI 02863

National Grid Representative: Michael O'Malley

Work Req. # 23058646

National Grid ("Company") agrees to install the necessary distribution facilities to serve the complex referenced above. Based on the plans provided by the Customer, the total charge for such installation is: \$0.00. The customer agrees to pay the amount, if any, in full and in advance of construction by the Company.

The Company shall review, upon the Customer's request, whether a refund of the construction advance is warranted by applying the formula in accordance with Policy 3, Section 4.

Cost of added service, as requested by the customer, is \$0.00 Said cost is not applicable to Policy 3 and non-refundable and also must be paid in advance of construction by the Company.

Grant of Easement

To accommodate the installation of the distribution line, Customer also agrees to grant a permanent easement and right-of-way to the Company (on reasonable terms acceptable to the Company). The easement will be for the installation, operation and maintenance of the distribution line and related appurtenances on any private property on which the distribution line and appurtenances will be located.

Terms of Policy-3 Apply

The terms of the Company's Policy 3, entitled "Line Extension and Construction Advance Policy for Commercial, Industrial and Non-Residential Customers" shall apply to this Agreement and are incorporated by reference. You can review the Line Extension Policy on National Grid's Internet website at http://www.nationalgridus.com/narragansett/non_html/rates_tariff.pdf#page=132 and print it for your reference.

Cost Estimates

All cost estimates stated in this agreement are time sensitive and based on the execution date of this agreement. If construction has not commenced within 180 days of the execution date of this agreement and/or a wire inspection has not been completed within 360 days of the execution date of this agreement, National Grid reserves the right to require a new agreement that reflects the policies and costs in effect at that time.

I agree to the terms set forth in the Agreement:
Town of Central Falls

Name: _____
 Title: Mayor
 Date: May 10, 2017


Reviewed per F.S.A. 5/10/17

Leonard Morganis
 Administration & Finance Officer


Customer Signature




Sonia Grace, Purchasing Agent



Matt Jerzyk, City Solicitor



Leonard Morganis, Administrative Finance Officer



James Diossa, Mayor

Reviewed per F.B.A.

Leonard Morganis
Admin & Finance Officer