



Calcutt FEI Bid Package #3 | Gymnasium

100% Bid Documents

Central Falls, RI

Ai3 Project # - 2202.04

Addendum #2

July 10, 2023

The attention of Bidders submitting proposals for Calcutt FEI Bid Package #3 100% Bid Documents is called to the following changes to the Bidding Contract Documents dated June 22, 2023 as prepared by Ai3 Architects, LLC. The items set forth therein below, whether of revision, omission, addition, substitution or clarification are all to be included as changes to Information to Bidders, the Conditions of the Contract, Specifications and Drawings of the Contract.

The number of this Addendum (Number 2) must be entered in the appropriate spaces provided on the Bid Form.

GENERAL:

General Statement RFI:

ADD 2-001 The following information has been provided by the specified manufacturer for the bleacher seating: Factory estimates for delivery lead times are currently 2-3 weeks.

END OF ADDENDUM #2

Calcutt FEI Bid Package #3 | Gymnasium

100% BID DOCUMENTS

CENTRAL FALLS, RI

ADD #2 – PAGE 1